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Building 001

Architectural Estimate

933702




dividual Bulldmg ‘Material Take Off Workshee
Building No. ! Building Name: QUATERZS |
Date Prepared: 29 0gz. 9% | Estimator: K, S77¢ck Sheet | of 2
BID ITEM - WHLL /ROOF INSYLATION
Unit
Description Quantity | Measurement
DI, 02 RBErein. 8 RESETTING oF
ExisT._ miltwords (Base movtoms) | 129 L.F
DI A7 wsTaLl. 2" BiaiD PolYiso. iisul. BO.
R=14.3  (WALL INSoL.) 5930 S.E
g 07 07210 1817 JUSTRU &Y vNFAcED
EIBERGLASS INSUL. R=(9.0 (Boormsdl.)| 5659 SE.
oIV, 09 09200 1002 INSTHLL V2 "DRYWRLL ON
'2' poreile ovER 2 "RIGID INsUL. 5930 S.E
/mow.r)E 400!)
Dit. 69 nstell s, 2" Z' FurenGg &
24'0.c. pETWEEN Z "RiG1D INSUL. 28.9 C.LF.
Div, 99 99920 1221 _pAINTING Y2 'DRYWalL | 5930 S.F.
o ts BELEe. wolk on outnefs/swm//es g EA.
DW. Jb ELEC. woRkk oN wAlL MTD. _
LIGHT pFixTuRes 17 EA.

933702




Thu 30 Dec 1993 U.S. Army Corps of Engineers TIME 14:37:27
PROJECT CBOOLL: (B BLDG 001, ECO #1 - ESOS Carlisle Barracks
INTERIY SUBMISSION TITLE PAGE 1

CB BLDG 001, ECO #1
ESOS Carlisle Barracks
Contract No. DACA65-93-C-0018
Building 001,Wall & Roof Imsul.
Carlisle Barracks, PA

Designed By: Benatec Associates
Estimated By: Benatec Associates

Prepared By: Benatec Associates

Date: 12/30/93

MCACES GOLD EDITION
Composer GOLD  Copyright (C) 1985, 1988, 1990, 1992
by Building Systems Design, Inc.

Release 5.20]
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Thu 30 Dec 1993

PROJECT CBOOLL:

U.S. Army Corps of Engineers
CB BLDG 001, ECO #1 - ESOS Carlisle Barracks

INTERIM SUBMISSION

++ CONTRACTOR SETTINGS ##

SETTINGS PAGE

TIHE 14:30:27

1

...............................................................................................................................

...............................................................................................................................

01 General Contractor
OVERKEAD
HOME OFC
PROFIT
BOND
02 Electrical Contractor

OVERHEAD
KCHE OFC
PROFIT
. BOND

LABOR ID: RO1 97

ha - BN 7Ty - BN 721

U ™ v o

FANTR TR- RANTQYD

5.00  5.90
16.00
8.66 5.00
2.00

.
D O D D

Mfrrranne in NNATTRDQ

0,052

0.075

0.119

ARMPL TR, AATMAARN

0.052

0.075

NN Tw

0.120

0.118

\tamAAy




Thu 30 Dec 1893 U.8. Army Corps of Engineers TIME 14:37:27
FROJECT CBOOLL:  CB BLDG 001, ECO #1 - ESOS Carlisle Barracks
TABLE OF CONTENT INTERIM SUBMISSION CONTENTS PAGE 1

(V2]

SUMMARY REPORTS SUMMARY PAGE
PROJECT OWNER SUMMARY - LEVEL L..ii i ittt {
PROJECT DIRECT SUMMARY - LEVEL L..iviviirner i iiiiiiiiiinnens 2
CONTRACTOR INDIRECT SUMMARY. ... ttetiiiiiireet ettt e e ieeneenas 3
DETAILED ZSTIMATE DETAIL PAGE
1] B3 4 s 1

Yo Backup Reports...

# # &+ END TABLE OF CONTENTS # & &




The 30 Dec 1993

U.S. Army Corps of Engineers
PROJECT CBOO11:  CB BLDG 001, ECO #1 - ESOS Carlisle Barracks
INTERIM SUBMISSION
¥+ PROJECT OWNER SUMMARY - LEVEL 1 ##

TINE 14:37:27

SUMMARY PAGE ]

...............................................................................................................................

...............................................................................................................................

01 Contract 1.00 E& 21,790 0 1,090
(B BLDG 001, ECO §1 1.00 EA 21,790 0 1,090
LABOR The 201 09 TATITD Th. DAA10Y Povrannn i RATTINA PRApO

0 22,880 22879.54

wamAAn PRA mwm ramAAa




Thu 30 Dec 1993 U.S. Army Corps of Engineers TIME 14:37:27
PROJECT CBOO11:  CB BLDG 001, ECO #1 - ESOS Carlisle Barracks
INTERIN SUBMISSION SUMMARY PAGE 2
. #% PROJECT DIRECT SUMMARY - LEVEL 1 ##

QUANTITY UOH MANERS LABOR ~ EQUIPMNT  MATERIAL OTHER TOTAL COST UNIT COST

...............................................................................................................................

01 Contract 1.00 EA 350 11,838 111 5,073 0 17,022 17021.89
(B BLBG 001, ECO 41 1.00 EA 350 11,838 198 5,073 0 17,022 17021.89
QVERRERD : 851
SUBTOTAL 17,873
HOME OFC 1,781
SUBTOTAL 19,660
PROFIT 1,703
SUBTOTAL 21,363

- BOND 427
T0TAL INCL INDIRECIS 21,790
CONTNGENCY 1,080
T0TAL INCL QHNER COSTS 22,880

*m vamAAas
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Thu 30 Dec 1993

PROJECT CBOO1L:

U.S. Army Corps of Engineers

{B BLDG 001, ECO #1 - ESOS Carlisle Barracks
INTERIY SUBMISSION

#% CONTRACTOR INDIRECT SUMMARY ##

TIME 14:37:27

SUMMARY PAGE 3

...............................................................................................................................

G General Contractor
ElL Electrical Contractor

LARAR Th. 21 07

TANTD THh. BrN109

15,651
1,37

Nivrannn

183
69

v DATTADC

1,643
144

1,565
137

[alaR ol ATEE & 0N

MrmAn

393 20,035 20035.48
34 1,755 1754.56

AN TR, NAmAAY




Thu 30 Dec 1993 U.S. hrmy Corps of Engineers TINE 14:37:27
PROJECT CBOO11:  CB BLDG 001, ECO #1 - ESOS Carlisle Barracks

DETAILED ESTIMATE INTERIM SUBMISSION DETAIL PAGE 1
. 01, Contract
QUANTY UOM CREW ID HANHRS LABOR  EQUIPMNT  MATERIAL  QTHER TOTAL COST
Contract

Remove & Reset Existing Millwork 0.03 0.95 0.01 0.00  0.00 0.96
{Base Houlding) 729.00 LF ULABF U 693 5 0 0 698
2* Polyiso. R-13 Rigid Insul. 0.01 0.26 0.00 0.90  0.00 1.16
729,00 SFACARA 5 190 2 657 0 848
§"Unfaced Batt,R19 Fbgs Insul 0.01 0.30 0.00 0.21  0.09 f.51
3659.00 SF ACARA 30 1,087 11 176 0 1,874
1/2* Drywall,One Layer, One Face 9.02 0.69 0.01 0.21  0.00 0.90
- On Metal Studs or Furring,{13mm) 5930.00 SF ACARB b6 Z,362 2 1,083 0 5,361

For Taping, Spackling, And 48 1,700 17 164
Std. 2" 'I' Furring @ 24 0.C. 2.09 74.50 5.7 28,09 0.90 103.31
38.90 CLF ACARE 81 2,898 28 1,093 0 ¢,019
Interior Roller Work 0.01 0,29 0.00 0.19  0.00 0.48
One Coat Primer-Two Coats Paint 5930.00 SF APTRA 64 1,701 19 1,131 0 2,852
Electrical Work on Outlets and 0.28 11.00 0.04 2,12 0.00 13.16
Switches 58,00 EA EELEB 16 638 2 123 0 763
Electrical Work on ¥all Htd, 0.93 33.50 0.12 2,12 0,00 35.74
Light Fixtures 17.00 EA EELEF 16 570 2 36 0 608
Contract B0 11,83 11 5,073 0 17,022
(B BLDG 001, ECO %! 350 11,838 11! 5,073 0 17,022
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Thu 30 Dec 1993 U.5. Army Corps of Engineers TIME 14:37:27
PROJECT CBOO1L:  CB BLDG 001, ECO #1 - £50S Carlisle Barracks
ZRROR REPORT INTERIH SUBMISSION ERROR PAGE 1

...............................................................................................................................

No errors detecied...

# # % END OF ERROR REPORT # # #
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g Material Take Off Workshee

Building No. | Building Name: JpaTERS |

Date Prepared: 2 9 DEC. 93 Es'imator:

k. STick
BID ITEM - WEATHEESTRIPPING /cnuck/va

Sheet Z of 2

Description

Quantity

Unit
Measurement

OIV. 07 97920 Jlol PoLYVRETHANE

CAULkE of EXT. DOooRS ¢ WiNbowss

8.52

c.LF

D, 08 08730 1006 INSTRILING MET.

WENTHERSTRIP Y NEOPRENE BULB oN

EXT. DooR Jane & HEAD

225

L.P.

piv. 08 08720 |00 WEHTHERSTRIP

roRr Bo7Toms

42

L.F

933702




Thu 30 Dec 1993 0.5. Army Corps of Engineers TIME 13:52:08
PROJECT CBOO13:  CB BLDG 001, ECO #3 - ESOS Carlisle Barracks
INTERIM SUBMISSION TITLE PAGE i

(B BLDG 001, ECO #3
ESOS Carlisle Barracks
Contract No. DACA65-93-C-0018
Building 001, Caulk & W.S.
Carlisle Barracks, PA

Designed By: Benatec Associates
Estimated By: Benatec Associates

Prepared By: Benatec Associates

Date: 12/30/93

¥CAHCES GOLD EDITION
Composer GOLD  Copyright {C) 1985, 1988, 1990, 1992
by Building Systems Design, Inc.
Release 5.200
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Thu 30 Dec 1993

01 General Contractor

OVERHEAD
HOME OFC
PROFIT
BOND

TARAD TH. BA1 11 MATTR TR, MAATAA Arvvanne fa BATITARA

0.5, Army Corps of Engingers TIME 13:52:08
PROJECT CBOO13: (B BLDG 001, ECO #3 - ESOS Carlisle Barracks
INTERIM SUBMISSION SETTINGS PAGE |

3 CONTRACTOR SETTINGS ##

AMOUNT  PCT PCT S  RISK  DIFF  SIZE PERIOD INVEST ASSIST SUBCON

8.65 0.052 0.075 0.119 0.052 0.075 0.120  0.118

o M o
—
<>
=]
<
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The 30 Dec 1993 U.S. Army Corps of Engineers TIME 13:52:08
PROJECT €B0O013:  CB BLDG 001, ECO #3 - ESOS Carlisle Barracks
TABLE OF CONTENTS INTERIM SUBMISSION CONTENTS PAGE 1

SUMMARY REPORTS SUMMARY PAGE
PROJECT OWNER SUMMARY - LEVEL 1.iuiuvunvrniririnrnvonorerensenenninrnanes 1
PROJECT DIRECT SUMMARY - LEVEL I.ivuvvvrvvrerveninnnvnorinvresaervroensnns 2
CONTRACTOR INDIRECT SUMMARY . .\ttt et ireeenriernerrrananarnirenscnss 3
DETAILED ESTIMATE DETEIL PAGE
100 SR 1 105 1

Xo Backup Reports...

# %+ + END TABLE OF CONTENIS * & #




Thy 30 Dec 1993 U.S. Army Corps of Engineers TIME 13:52:08
PROJECT CB0013:  CB BLDG 001, ECO #3 - ESOS Carlisle Barracks

INTERIM SUBMISSION SUMMARY PAGE !
. ¥+ PROJECT OWNER SUMMARY - LEVEL 1 &
QUANTITY UOM  CONTRACT ~ ESCALATN  CONTINGN SIOH TOTAL COST UNIT COST
01 Contract 1.00 EA 3,346 0 167 0 3,513 3513.23
(B BLDG 001, ECO #3 1.00 EA 3,346 0 167 ) 3,513 3513.23
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Thy 30 Dec 1993 U.S. Army Corps of Engineers TIME 13:52:08
PROJECT CB0O013: (B BLDG 001, ECO #3 - ESOS Carlisle Barracks '

INTERIM SUBMISSION SUMMARY PAGE 2
. ¥+ PROJECT DIRECT SUMMARY - LEVEL 1 #x
QUANTITY UOM MANHRS LABOR  EQUIPMNT  MATERIAL  OTHER TOTAL COST UNIT COST
01 Contract 1,00 EA 85 2,330 1§ 266 0 2,614 2613.88
(B BLDG 001, ECO #3 1.00 E& b3 2,330 13 266 0 2,614 2613.88
QVERHEAD 131
SUBTOTAL 2,745
HOME OFC 214
SUBTOTAL 3,018
PROFIT 261
SUBTOTAL 3,280
- BOND 66
T0TAL INCL INDIRECTS 3,346
CONTRGENCY 167
T0TAL INCL OWNER COSTS 3,513

TARAD Tn. 294t a1 mAMTIR TR, mANTAA A T mATTIRA Ammer em wimAAn wan Tm




Thu 30 Dec 1993

6C General Comtractor

U.S. krmy Corps of Engingers TIME 13:52:08
PROJECT CB0O13:  CB BLDG 001, ECO #3 - ESOS Carlisle Barracks
INTERIM SUBMISSION SUMMARY PAGE 3
#4 CONTRACTOR INDIRECT SUMMARY ##

----------------------------------------------------------------------------------------------------

----------------------------------------------------------------------------------------------------

2,614 131 274 261 69 3,346 3345.93

TAROR Th- RAT Q9 TAMTD Thn. DANTOD Puvrvranan in RATTADR ARDLE TR, wtamAAn MARN TR, WAMAAL




Thu 30 Dec 1993 U.5. Army Corps of Engineers TIME 13:52:08
PROJECT CB0O13:  CB BLDG 001, ECO #3 - ESOS Carlisle Barracks

DETRILED ESTIMATE INTERIM SUBMISSION DETAIL PAGE |
. 01. Contract
QUANTY UOM CREW ID MANHRS LABOR  EQUIPMNT  MATERIAL  OTHER TOTAL COST
Contract
Polyurethane Cmpd,1/4"x1/4"Joint 4,65 166.39 1,03 9.5¢ .00 176.96
Caulking of Exterior Doors and 8.52 CLF ARFCA 40 1,418 § 81 0 1,508
Windows
Mtl Weatherstrip w/Neoprene Bulb 0.07 2.62 0.03 0.66  0.00 3.3
For Head and Jamb 225.00 LF ACARB 17 590 b 148 ] 744
Mt1 Weatherstrip for Door Bottom 0.21 7.50 0.08 0,85  0.00 8.42
Surface Kounted w/Vinyl Bulb £3.00 LF ACARB 9 322 3 36 0 362
Bulb
{ontract 65 2,330 18 266 D 1,614
B BLDG 001, ECO #3 65 2,330 18 266 0 2,614

TARAT TR, nA1 AN MmATTETR em  mAATAA . » . mAasramAa  ammi ose v mAAm




Thu 30 Dec 1993 U.S. Army Corps of Engineers TIME 13:52:08
PROJECT CB0OOI3:  CB BLDG 001, ECO #3 - ESOS arlisle Barracks
ERROR REPORT INTERIM SUBMISSICN ERROR PAGE I

...............................................................................................................................

No errors detected...

% + & END OF ERROR REPORT  + & »




Building 002

Architectural Estimate
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~ CARLISLE BARRACKS ENERGY STUDY
Individual Building Material Take Off Worksheet
_Building No. 2 Building Name: &UAIZTEIES 2
Date Prepared: 29 PEC. 9% | Estimator: 4. S7TICch Sheet [ of 2
BID ITEM - WALL /RoOF iNs ULATION
Unit
Description Quantity Measurement
DIV 2 REMoysL & PESETTING OF |
ExIST,_Mitiwork, _(BASE ¢ CASING ) 1286 L.F.
Dit. 0tz 0611 4201 ZX4 WooD FrimiNgG
£RovdD yWiNDowW) & DooR OPENINGS 040 B.£
Dl IxZ PINE JUriB EXTENSIONS 956 L.F
DV, 87 INSTALL 2Risd_poLyiso, /NSUL, 2D
=143 (Wwhll 1NsyL.) 2298 S.F
Div.o7 07210 1903 INSTALL 4" KQBET FACED
Freeeal£ss wsyl. Rz 1.9 (waie Wsyl.) 74 S.F.
DY, 92 Lrings JRESET BASE CARBINET
LBty ;;7,) 40 L.F
\ V4 .
DIy, 02  REHOVE EXIST. Dyl /SATT
(NS, (LIBRARY RM.) 122 S.E.
D01 97219 1217 ISTALL &" UNFRCED
FIBELSLSS INSYL. R:19.9 2026 S.F.
(2005 1HsuL. = N HoysEg )

933702




-Building No.

. CARLISLE BARRACKS ENERGY STUDY
dividual Building Material Take Off Worksheet

2

Building Name: QUBRTE RS 2

Date Prepared: 29 OEC. G2 | Estimator:
| BID ITEM - WALl /RCoF [NSVLATION

k. STick

Sheet Zof 2

Unit
Description Quantity Measurement
DIV. 09 09260 (002 _INSTALL Y2 " DRywhlL | 2029 S.A
(incLybg 4001 )
Dt o7 szl STo. 2" 2 Fuering &
24'g.c. seTwesN 2 "RIGID INSUL, BD. 26.29 e.LF
oy 09 09920 1221 PAINTEG V2" ORywALL 2020 S.F.
2. 07 07210 106 INSTRLL 4 yNFheED
CIRZRALHSS NSUL, R=11.0
/2906 syl = 2% EL. pozct ADD.) 325 S.F.
DV 02 LD Paor ARATE B AT [ 23 <. F

933702




Tue 17 May 1994

(.5, Army Corps of Engineers

PROJECT CBOO21: CB BLDG 002, ECO #1 - ESOS Carlisle Barracks

PREFINAL SUBMISSION

TIME 14:43:27

TITLE PAGE |

CB BLDG 002, ECO #1
ESOS Carlisle Barracks
Contract No. DACA65-93-C-0018
Building 002, Wall & Roof Imsul.
Carlisie Barracks, PA

Designed By: Benatec Associates
Estimated By: Benatec Associates

Prepared By: Benatec Associates

Date: 05/17/94

MCACES GOLD EDITION
Composer GOLD  Copyright (C) 1985, 1988, 1990, 1992
by Building Systems Design, Inc.

Release 5.200

LABOR ID: RO! 92 EOUIP ID: RG0192 Currency in DOLLARS

CREW ID: NAT92B

UPB 1D: NATY2A




Tue 17 Hay 1994 U.S. Army Corps of Engineers TINE 14:43:27
PROJECT CBOO21: (B BLDG 002, ECO #1 - ESOS Carlisle Barracks
PREFINAL SUBMISSION SETTINGS PAGE |

. 1+ CONTRACTOR SETTINGS ##

01 General Ccntra'ctor

QVERHEAD S 5.00  5.00

KOME OFC P 10,00

PROFIT S 8,66 5.00

BOND P 2.00

02 Electrical Contractor

OVERHEAD P 5.00

HOME OFC P 10.00

PROFIT ¢ 8.66 0.052 0.075 0.119 0.052 0.075 0.120 0.118
BOND P 2.00

LABOR ID: R01 97 EOUTP - RANIG) Cnrrency in DOLTARS ' FRRW TN+ NM}PQIR  TPR TN. NATOIA




Tue 17 May 1994 U.S. Army Corps of Engineers TINE 14:43:27
PROJECT CB0O21:  CB BLDG 002, ECO §1 - ESOS Carlisle Barracks
TABLE OF CONTENTS PREFINAL SUBMISSION CONTENTS PAGE 1

SUMMARY REFORTS SUMMARY PAGE
PROJECT OWNER SUMMARY - LEVEL L. .vvvurieinvmnviniarsnnsensnesnsgusnssanses 1
PROJECT DIRECT SUMMARY = LEVEL J.iuvvuvvevvenornosonoronnvasiosansonnscnns 2
CONTRACTOR INDIRECT SUMMARY .. vrvt it iinnrvnaannnsrsoarnssrannnncsnnnes k|
DETAILED ESTIMATE DETAIL PAGE
U 013 8 153 A 1

No Backup Reports...

¢+ &+ END TABLE OF CONTENTS # # &




Tue 17 May 1994 U.S. Army Corps of Engineers : TIME 14:43:27
PROJECT (BOO21: B BLDG 002, ECO #! - ESOS Carlisle Barracks

PREFINAL SUBMISSION SUMMARY PAGE I
' ¢ PROJECT OWNER SUMMARY - LEVEL 1 ##
QUANTITY UOM  CONTRACT  ESCALATN  CONTINGN SIOH TOTAL COST UNIT COST
01 Contract 1.00 EA 19,894 0 995 0 20,889 20888.67
(B BLDG 002, ECO #1 1.00 EA 19,894 0 995 0 20,889 20888.67

LABOR ID: R01 92 EOUTP Th: RGA1SD frrreney in DOLLARG fRRW TH. NATQIR  NDR TR. HATON




Tue 17 May 1994 U.5. Army Corps of Engineers TIME 14:43:27
PROJECT CB0O21: (B BLDG 002, ECO #1 - ESOS Carlisle Barracks
PREFINAL SUBMISSION SUMMARY PAGE 2
£ PROJECT DIRECT SUMMARY - LEVEL 1 ##

. ..........................................................................................................................

QUANTITY UOH  MANHRS IABOR  EQUIPMNT ~ MATERIAL OTHER TOTAL COST UNIT COST

0l Contract 1.00 EA 292 9,622 99 5,847 0 15,568 15567.50

CB BLDG 002, ECO #1 100 EA 292 9,622 99 5,847 0 15568 15567.50
OVERKEAD m
SUBTOTAL | 16,340
HOME OFC 1,622
SUBTOTAL 17,961
PROFIT ‘ 1,545
STBTOTAL 19,506
BOND 388
T0TAL INCL INDIRECTS 19,894
CONTNGENCY } 995
T0TAL INCL OWNER COSTS 20,889

LABOR ID: RO] 02 FOUIP 1D RGAIEY (nrrency in DOLLARS CRFW IR+ NATQIR PR TN NATQOR




Tue 17 May 1894 U.8. Army Corps of Engineers TINE 14:43:27
PROJECT CBOO21:  CB BLDG 002, ECO #1 - ESOS Carlisle Barracks
PREFINAL SUBMISSION SUMMARY PAGE 3
#4 CONTRACTOR INDIRECT SUMMARY 24

.. l B e e o 00 e 0 e 0 e e e o e A e e e R e e R R e e e N AAN A S A RS . -

DIRECT  OVERHEAD  HOME OFC PROFIT BOND TOTAL COST UNIT COST
<<« Nop-{ontracted Work > 123 0 0 0 0 123 122.63
GC General Contractor 15,445 m 1,622 1,545 388 19,771 19771.34

LABOR ID: RO1 92 RATTP TDe RANTGD furroncy in DNLTARGS CRFW The NATQIR  TPR TDe N2TQIA




Tue 17 May 1994 §.5. Army Corps of Engineers TINE 14:43:27
PROJECT (B0021: (B BLDG 002, ECO #1 - ESOS Carlisle Barracks

DETAILED ESTIMATE PREFINAL SUBMISSION DETAIL PAGE 1
. 0. Contract
QUANTY UOM CREW ID MANERS LABOR EQUIPHNT MATERIAL  OTHER TOTAL COST
Contract
Removal & Resetting of Millwork 0.03 0.95 0.01 0.00  0.00 0.96
1256.00 LF ULABF 42 1,222 9 ] 0 1,231
Sills & Plates,2x4 So Yel Pine .02 0.80 .02 0.24 0,00 1.06
Around Window & Door Openings £40.00 BF ACARD 14 512 13 156 b 681
Jamb Extensions 0.03 0.79 .01 6.42 (.00 1.22
556,00 LF TLABF 26 755 b 405 ] 1,166
2* Polyiso, R 14.3, Rigid Insul. §.01 0.26 0.00 0.90  0.00 1.16
288,00 SF ACARA 21 753 7 1,611 0 3,312
4" Kraft Faced,R1l Fbgs Insul 9.01 .30 .00 0.14 (.00 0.44
74,00 SF ACARA 1 22 b 10 i 32
Remove & Reset Base Cabinets §.21 7.60 0.08 0.00  0.00 7.68
40,00 LF ACARB 9 304 3 ] (] 307
‘move Drywall/Batt Insulation 0.01 0.17 0.00 0.00  0.00 0.17
122.00 SF ULABF 1 21 0 0 0 b3
6"0nfaced Batt,R19 Fbgs Imsul 0.01 0.30 p.00 0.2 0.00 0.51
Roof Insulation 3026.00 SF ACARA 25 899 8 642 0 1,549
1/2" Drywall,One Layer, One Face 8.02 0.69 .01 0.2 0.00 0.91
On Metal Studs or Furring,{13mm) 3026.00 SF ACARB 34 1,214 12 558 0 2,751
For Taping, Spackling, And 25 874 9 84
Std 2° I Furring, Galv. 2.09 74,50 .72 28,09  0.00 103,31
26.29 CLF 2CARA 55 1,959 19 738 0 2,716
Interior Roller Work 0.01 0.28 0.00 6.19 (.00 0.48
One Coat Primer-Two Coats Paint 3026.00 SF APTRA 33 868 10 571 ] 1,455
4*Unfaced Batt,Rll Fbgs Imsul 0.01 0.30 0.00 0.20  0.00 0.50
Roof Insulation (2nd Floor 325.00 SF ACARA 3 97 1 65 0 163
Porch)
Lead Paint Abatement ' 0.03 1.00 0.01 0.00  0.00 1.01
122.00 SF ULABB S 122 1 0 0 123
Contract 292 9,622 99 5,847 ] 15,568
. BLDG 002, ECO 4! 292 9,622 99 5,847 0 15,568

LABOR ID: RO1 92  r=onTP Tn- RCMIQ) Cnrrency in DNLTARS CRRW TN+ NATQIR  UPR The NATQ7R




Tue 17 May 1994 U.8. Army Corps of Engineers TIME 14:43:27
PROJECT CBO021: (B BLDG 002, ECO #1 - ESOS Carlisle Barracks
ERROR REPORT PREFINAL SUBMISSION ERROR PAGE |

No errors detected...

t+ 4+ ¢+ END OF ERROR REPORT # % #

LABOR ID: RO1 92 EOUTP TR RGMQ? Curreney in DALTARS CRFW TN+ NATQIR  TIPR TN+ NATG)R




Building No. 2

__ CARLISLE BARRACKS ENERGY STUDY
Individual Building Material Take Off Worksheet

Building Name: QUALTERS 2

Date Prepared: 29 DEC.93 | Estimator:  J4, Syick

BID ITEM - WERTHERSTRIPP ING / CAavl bing

Sheet 3 of 3

Unit
Description Quantity Measulrement
oW, 07 57920 jlo1 Lol YvRETHANE
cALKGE OF EXT. bodRs fumowws| 9.50 a.LF
Div. 08 08130 1005 INSTILLIlG WET.
WEATHERSTRIP Y/ NEOPRENE
BULB oN EXT. D00 JAMB 4 enDd 1) L.F.
o, (8 05720 (107 _WERTHERSTRIP
DooR  2oTToMs 21 L.~

933702




Hon 03 Jan 19%4 1.8. Army Corps of Engineers TIME 14:08:20
PROJECT CB0O23:  CB BLDG 002, ECO #3 - ESOS Carlisle Barracks
. INTERIM SUBMISSION TITLE PAGE !

(B BLDG 002, ECO #3
ESOS Carlisle Barracks
Contract No. DACA65-93-C-0018
Building 002, Caulk & W.S,
Carlisle Barracks, PA

Desigred By: Benatec Associates
Estimated By: Benatec Associates

Prepared By: Benatfec Associates

Date: (01/03/94

MCACES GOLD EDITION
Composer GOLD  Copyright {C) 1985, 1988, 1990, 1992
by Building Systems Design, Inc.

Release 5.20]




LABOR ID: RO1_92  EQUIP ID: RGO192 Cubvrrency in DOLLARS CREY ID: NAT92B  UPB ID: NATO2A

Mon 03 Jan 1994 1.8, Army Corps of Engineers TIME 14:08:20
PROJECT CBO023: (B BLDG 002, ECO #3 - ES0S Carlisle Barracks
. INTERIM SUBMISSION SETTINGS PAGE 1

#& CONTRACTOR SETTINGS ##

...............................................................................................................................

AHOUNT  PCT PCT S RISK  DIFF  SIZE PERIOD INVEST ASSIST SUBCON

01 General Contractor

OVEREEAD P 5.00
HOME OFC P 10.00
PRCFIT C 8,69 0.052 0,075 0.119 0,052 0,075 0.120 0,118
BOND P 2.00




LABOR ID: RO1.92  EQUIP ID: RGO192 Currency in DOLLARS CRE¥ ID: NAT92B  UPB ID: NAT92A

Mom 03 Jan 1994 0.8, Army Corps of Engineers TIME 14:08:20

PROJECT CB0023: CB BLDG 002, ECO #3 - ESOS Carlisle Barracks
.OF CONTENTS INTERIH SUBMISSION CONTENTS PAGE 1
SUMMARY REPORIS SUMMARY PAGE
PROJECT OWNER SUMMARY = LEVEL I.ituvurnvirireievivnrevorarenerernrnienaranc 1
PROJECT DIRECT SUMMARY - LEVEL 1. iiuvriiriiniorriineneniennnseroncnons 2
CONTRACTOR INDIRECT SUMMARY .. vt is vttt ivirererinerrrareraranerercreanorane 3
DETAILED ESTIMATE DETAIL PAGE
L R0 313 0 A 1

No Backup Reports...

+ + + END TABLE OF CONTENTS & & &




LABOR ID: ROL 92 EQUIP ID: RGO1S2 Currgncy in DOLLARS CREW ID; HATY92B  UPB ID: NAT92A

Mon 03 Jan 1994 1.5, Ammy Corps of Engineers
PROJECT CB0023: CB BLDG 002, ECO #3 - ESOS Carlisle Barracks
. INTERIN SUBMISSION
#% PROJECT OWNER SUMMARY - LEVEL 1 ##

..................................................................................................

f1 Contract 1.00 EA 3,138 0 157

(B BLDG 002, ECO #3 1.00 EA 3,138 0 157

TIME 14:08:20

SUMMARY PAGE I

0 3,295 3295.02

0 3,295 3295.02




LABOR 1D: RO1_92  EQUIP ID: RGOI92

Yon 03 Jan 1994

PROJECT CBO023:

Currency in DOLLARS

0.8. Army Corps of Engineers

CREW ID: NATS2B

(B BLDG 002, ECO #3 - ESOS Carlisle Barracks
INTERIN SUBMISSION
¥+ PROJECT DIRECT SUMMARY - LEVEL 1

UPB ID: NATS2A

TINE 14:08:20

SUMMARY PAGE 2

01 Contract

(B BLDG 002, ECO 43
QVERHEAD

SUBTOTAL
HOME OFC

SUBTOTAL
PROFIT

SUBTOTAL
BOND

TOTAL INCL INDIRECTS
CONTNGERCY

TOTAL INCL OWNER COSTS

0 2,452

0 2,452
123

2451.53

2451.53




LABOR ID: ROL 92  EQUIP ID: RGO1S2 Currency in DOLLARS CREW ID: NATS2B  UPB ID: NATG2A

¥on 03 Jan 1994 0.5, Army Corps of Engineers TINE 14:08:20
PROJECT CB0023:  CB BLDG 002, ECO #3 - ESOS Carlisle Barracks
. INTERIY SUBMISSION SUMMARY PAGE 3
#+ CONTRACTOR INDIRECT SUMMARY +##
DIRECT  OVERHEAD  HOME OFC PROFIT BOXD TOTAL COST UNIT COST
GC General Contractor 2,452 123 257 145 62 3,138 3138.11




LABOR ID: ROL 92

Mon 03 Jan 1994

.ED ESTIMATE

EQUIP 1D:

RG0192

PROJECT CBO023:

Currency in DOLLARS

U.8. Army Corps of Engineers
CB BLDG 002, ECO #3 - ESOS Carlisle Barracks
INTERIN SUBMISSION
01. Contract

CREW ID: NAT92B

UPB 1D: NATY2A

TIME 14:08:20

DETAIL PAGE 1

9.54
91

0.66
106

0.85
23

0.00
0

0.00
0

0.00
0

176.96
1,692

3.31
532

8.42
221

..............................................................

QUANTY UOM CREW ID MANHRS LABOR  EQUIPMNT
Contract
Polyurethane Cmpd,{/4*x1/4%Joint 4,65 166.39 1.03
Ext. Doors & Windows 9,56 CLF ARFCA 44 1,591 10
Mt1 Weatherstrip w/Neoprene Bulb 0.07 2.62 0.03
For Head and Jamb 161.00 LF ACARB 12 422 ¢
Mtl Weatherstrip for Door Bottom .21 1.50 0.08
Surface Mounted w/Vinyl Bulb 27,00 LF ACARB b 202 2
Bulb
Contract 62 1,215 16
B BLDG 002, ECO #3 62 2,215 16




LABOR 1D: RO1 92 EQUIP ID: RGDI9Z Currency in DOLLARS CREW ID: NAT92B  UPB ID: NAT92A

Hon 03 Jan 1994 U.5. Army Corps of Engineers TIME 14:08:20
PROJECT CBOO23:  CB BLDG 002, ECO #3 - ESOS Carlisle Barracks
.REPORT INTERIM SUBMISSION ERROR PAGE 1

No errors detected...

t + + END OF ERROR REPORT & # &




Building 003

Architectural Estimate

933702




ndividual Building Material Take Off Worksheet

Building No. % l Building Name: AVARTERS 3

l Date Prepared: 29 Estimator: K. STich Sheet § of
BID ITEM - WERTHERSTRIPLING / crulh
Unit
Description Quantity Measurement
DIV 01 07920 ll0] pelHoRETHRNE |
chilk G oF oNE EXT. DOOR 0,17 ¢.L.F

Dy, 08 08730 1004 INSTALING mET.
WERTHERSTRp “Y NEOPRENE BULB ON
EXT. DooRk_JimB 4 Hend 91 L.F

DIV. 08 08720 1007 WERTHERSTRIP
peor. 20T 7oMS 19 - L

933702




/

Mon 03 Jan 1994 0.S. Army Corps of Engineers TIME 14:13:00
. PROJECT CBO033: (B BLDG 003, ECO #3 - ESOS Carlisle Barracks _
. INTERIY SUBMISSION TITLE PAGE 1

(B BLDG 003, ECO #3
ES0S Carlisle Barracks
Contract No. DACAB5-93-C-0018
Building 003, Caulk & W.S.
Carlisle Barracks, PA

Designed By: Benatec Associates
Estimated By: Benatec Associates

Prepared By: Benatec Associates

Date: 01/03/94

MCACES GOLD EDITION
Composer GOLD  Copyright (C) 1985, 1988, 1990, 1992
by Building Systems Design, Inc,

Release 5.20J




LABOR ID: RO1 92  EQUIP ID: RGOIS2 Currency in DOLLARS CREW ID: NAT92B  UPB ID: NATS2A

Mon 03 Jan 1994 U.S. Army Corps of Engineers TIME 14:13:00
PROJECT CBO033: (B BLDG 003, ECO #3 - ESOS Carlisle Barracks
. INTERIM SUBMISSION SETTINGS PAGE 1

# CONTRACTOR SETTINGS #»

01 General Centractor

OVERHEAD P 3.00
HOME OFC P 10.00
PROFIT ¢ §.65 0.052 0.075 0.119 0.052 0.07%9 0.120 0.118
BOND P 2,00




LABOR ID: RO1_§2  EQUIP ID: RGDI92 Currency in DOLLARS CREW ID: NAT92B  UPB ID: NATG2A

Mon 03 Jan 1994 U.S. kray Corps of Engineers TIME 14:13:00
PROJECT CBOO33:  CB BLDG 003, ECO #3 - ESOS Carlisle Barracks
.OF CONTENTS INTERIM SUBMISSION CONTENTS PRGE 1
SUMMARY REPORTS SUMMARY PAGE
PROJECT OWNER SUMMARY - LEVEL L...... et e e e erarera 1
PROJECT DIRECT SUMMARY - LEVEL L.....ireiiririiiereiincriiinsinnnnirennns 2
CONTRACTOR INDIRECT SUMMARY ... v vt irivrer e eranenarerarenarnoans 3
DETAILED ESTIMATE DETAIL PAGE
N 17,8 113 |

No Backup Reports...

# # + END TABLE OF CONTENTS % & &




LABOR ID: ROL1 92  EQUIP ID: RGO1YZ Currercy in DOLLARS CREW ID: NAT92B  UPB ID: NAT92A

Moz 03 Jan 1994 U.3. bray Corps of Engineers TINE 14:13:00
PROJECT CB0O33: (B BLDG 003, ECO #3 - ESQS Carlisle Barracks
. INTERIY SUBMISSION SUMMARY PAGE

#+ PROJECT OWNER SUMMARY - LEVEL 1 4

QUANTITY UOM  CONTRACT  ESCALATN  CONTINGN SI0H TOTAL COST UNIT COST
01 Contract 1.00 EA 629 0 31 0 660 659.96
CB BLDG 003, ECO 43 1.00 EA 629 0 3l 0 660 659,96




LABOR ID: RO1 92  EQUIP ID: RGDIS2 Currency in DOLLARS CREW ID: NAT92B  UPB ID: NAT92A

Moa 03 Jan 1994 U.S. Army Corps of Engineers TIME 14:13:00

PROJECT CB0O33:  CB BLDG 003, ECO #3 - ESOS Carlisle Barracks
. INTERIN SUBMISSION SUMMARY PAGE 2

¢ PROJECT DIRECT SUMMARY - LEVEL I #2

QUANTITY UOH MANHRS LABOR  EQUIPHNT  MATERIAL QTHER TOTAL COST UNIT COST

...............................................................................................................................

01 Contract 1,00 E& il 409 4 18 0 491 491.02
CB BLDG 003, ECO #3 1.00 EA 11 409 4 18 0 491 481.02
QVERRERD 25
SUBTOTAL : 516
HOKE OFC kY,

SUBTOTAL 567
PROFIT ' 49
SUBTOTAL 816
BOXD 12
TOTAL INCL INDIRECTS 629
CONTNGENCY 3
TOTAL INCL OWNER COSTS 660




LABOR ID: ROL 82  EQUIP ID: RGO192 | Currency in DOLLARS CREY ID: NAT92B  UPB ID: NAT92A

Hon 03 Jan 1994 U.5. Army Corps of Engineers TIME 14:13:00
PROJECT CB0033: CB BLDG 003, ECO #3 - ESOS Carlisle Barracks
. INTERIM SUBMISSION SUMMARY PAGE 3

#+ CONTRACTOR INDIRECT SUMMARY ##

G General Contractor 491 25 52 49 12 629  628.54




LABOR ID: RO1 92  EQUIP ID: RGOISZ Currency in DOLLARS CREY ID: NAT92B  UPB ID: NAT92A

Hon 03 Jan 1994 0.5, Army Corps of Engineers TIME 14:13:00
PROJECT €B0033:  CB BLDG 003, ECO #3 - ESQS Carlisle Barracks
.ED ESTINMATE INTERIM SUBMISSION DETAIL PAGE 1
01, Contract
QUANTY UOM CREW ID MANHRS LABOR  EQUIPMNT  MATERIAL OTHER TOTAL COST
Contract

Polyurethane Cmpd,1/4"x1/4"Joint 4,65 166.39 1.03 9.5 0.00 176.96
Exterior Door 0.17 CLF ARFCA 1 28 0 2 0 30
Mtl Weatherstrip w/Neoprene Bulb 0.07 2.62 0.03 0.66  0.00 3.31
For Read and Jamb 91.00 LF ACARB 1 239 2 60 0 01
¥t1 Weatherstrip for Door Bottom 0.21 1.50 0.08 0.85  0.00 8.42
Surface Mounted w/Viny! Bulb 19.00 LF ACARB 4 142 1 16 0 160

. Bulb .
Contract 11 409 4 78 0 491
(B BLDG 003, ECO #3 11 409 4 78 0 491




LABOR ID: RO1_S2  EQUIP ID: RGO192 : Currency in DOLLARS CREW ID: NAT92B  UPB ID: NAT92X

¥on 03 Jan 1994 0.8, Army Corps of Engineers TIME 14:13:00
PROJECT CB0033: (B BLDG 003, ECO #3 - ESOS Carlisle Barracks
. REPORT INTERIN SUBMISSION ERROR PAGE 1

-------------------------------------------------------------------------------------------------------------------------------

No errors detected...

t + + END OF ERROR REPORT # & %




Building 004

Architectural Estimate

933702




'CARLISLE BARRACKS ENERGY STUDY
Individual Building Material Take Off Worksheet
Building No. 4 Building Name: SVARTERS 4
Date Prepared: 2 JAN 94 Estimator: %,S'TICK Sheet | of Z
BID ITEM - WALl /oo /NSULATION

Unit
Description Quantity Measurement

DIN.02 ReEmoval 4RESETTING oOF
EXIST, milluorks (BASE 4CASINGD | 780 L.F.

D, Db 004201 Zx4 Woob FRAMING
AGUND WiNDOW & DooR OPENINGS 350 B.F

D06 1%3 PINE JANB EXTENSIONS 520 L.E

oIV, 07 _INSTALL 2"RIGID PILYISO. INSUL. BD.

R=14.3 (WLl WNSH.) 1401 S
nr. 03 03200 1002 NSTALL 2" DRYwALL 1401 S.F.
(NCLYOE 4201)

w09 _msmae sm. 2”2 Fyrens @ 24’¢.c.
BETWEEN 2" R0 INSUL. BD. 132.86 C.LF

DIY.O% 29920 Jz21 PANTING V2" DRYWALL 190 S.F.

933702




Hon 03 Jan 1994 1.5, Army Corps of Engineers TIME 14:28:39
PROJECT CBOO41: (B BLDG 004, ECO #1 - ESOS Carlisle Barracks
. INTERIH SUBMISSION TITLE PAGE 1

(B BLDG 004, ECO #1
ES0S Carlisle Barracks
Contract No. DACA65-93-C-0018
Building 004,Wall & Roof Insul.
Carlisle Barracks, FA

Designed By: Benatec Associates
‘ Estimated By: Benatec Associates

Prepared By: Benatec Associafes

Date: 01/03/94

MCARCES GOLD EDITION
Composer GOLD Copyright (C) 1985, 1988, 1990, 1992
by Building Systems Design, Imc.

Release 5.20J




LABOR ID: ROI 92 EQUIF ID: RGOIS2 Currency in DOLLARS CREW ID: NATY92B  UFB ID: NAT92:

Mon 03 Jan 1994 U.S. Army Corps of Engineers TIME 14:28:39
PROJECT CBOO4L:  CB BLDG 004, ECO #1 - ES0S Carlisle Barracks

‘ INTERIM SUBMISSION SETTINGS PAGE 1

#+ CONTRACTOR SETTINGS ##

...............................................................................................................................

...............................................................................................................................

01 Gemeral Conmtractor

OVERKEAD § 5,00  5.00

BOME OFC P 10.00

PROFIT § §.66 5.00

BOXD P 2.00

02 Electrical Contractor

OVERHERD P 5.00

HOME OFC P 10.00

PROFIT ¢ 8.66 0.052 0.075 0.11% 0,052 0.07% 0.120 0.118
BORD P 2.00




LABOR ID: RO1 92  EQUIP ID: RG0ISZ Currency in DOLLARS CREYW ID: NAT92B  UPFB ID: NAT92A

¥on 03 Jan 1994 §.8. Army Corps of Engineers TIME 14:28:39
PROJECT CBOO41: CB BLDG 004, ECO #1 - ESOS Carlisle Barracks
.OF CONTENTS INTERIN SUBMISSION CONTENTS PAGE 1
SUMMARY REPORIS SUMMARY PAGE
PROJECT OBNER SUMMARY - LEVEL 1. ..iuruirriiiiiiiiiiircicnenentnnecrancrans 1
PROJECT DIRECT SUMMARY - LEVEL L. ivurirvriniiiiiirireareririnerenenennes 2
CORTRACTOR TNDIRECT SUMMARY e iv vt i erertrerrrererriaseronennrenrrnrerres 3
DETAILED ESTIMATE DETAIL PAGE
1D 1711 [0 A N P 1

No Backup Reports...

# + +# END TABLE OF CONTENTS & & &




LABOR ID: RO1 92  EQUIP ID: RGE1S2 Currency in DOLLARS CREW ID: NAT92B  UPB ID: NAT9ZA
¥on 03 Jan 1994 U.S. Army Corps of Engineers TINE 14:28:39
PROJECT CBOO4I:  CB BLDG 004, ECO #1 - ESOS Carlisle Barracks
. INTERIH SUBKISSION SUNMARY PAGE 1
+x PROJECT OWNER SUMMARY - LEVEL 1 ##

QUANTITY UOM  CONTRACT  ESCALATN  CONTINGN SIOR TOTAL COST UNIT COST
01 Contract 1.00 EA 17,01 0 854 0 17,924 17924.76
CB BLDG 004, ECO #1 1.00 ER 17,011 0 854 ] 17,924 17924.26




LABOR 1D: R{1.92

Mon 03 Jan 1994

EQUIP ID: RGO192

PROJECT CBOO41:

Currency in DOLLARS

B.5. Army Corps of Engineers

INTERIY SUBMISSION
++ PROJECT DIRECT SUMMARY - LEVEL 1 &#

CREW ID: NATI2B

(B BLDG 004, ECO #1 - ESOS Carlisle Barracks

UPB ID: NATS2A

TIME 14:28:39

SUMMARY PAGE 2

EQUIPKNT  MATERIAL  OTHER TOTAL COST UNIT COST

...............................................................................................................................

01 Contract

(B BLDG 004, ECO 4!
QVERHEAD

SUBTOTAL
HOME OFC

SUBTOTAL
PROFIT

SUBTOTAL
BOND .

TOTAL INCL INDIRECTS
CONTNGENCY

TOTAL INCL OWNER COSTS

106 3,176 0

106 3,176 0
‘ 667

13,335 13335.22

13,335 13335.22




I

LABCR ID: RO1_S2  EQUIP ID: RGDI92 Currency in DOLLARS CREW ID: NAT92B  UPB ID: NATO2R

Mon 03 Jan 1994

...........................

G{ General Contractor

§.5. Army Corps of Engineers TIME 14:28:39
PROJECT CBOO41:  CB BLDG 004, ECO 1 - ESOS Carlisle Barracks
INTERIM SUBMISSION SUMMARY PAGE 3

#% CONTRACTOR INDIRECT SUMMARY x#

....................................................................................................

DIRECT  OVERHEAD  HOME OFC PROFIT BOND TOTAL COST UNIT COST
13,335 667 1,400 1,334 135 17,071 17070.72




LABOR 1D: RO1_S2  EQUIP ID: RGO152 Currency in DOLLARS CREW ID: NAT92B  UPB ID: NAT92A

Mon 03 Jan 1994 U.S. Army Corps of Engireers TIME 14:28:39

PROJECT CBOO41: CB BLDG 004, ECO #1 - ESOS Carlisle Barracks
.LED ESTIMATE INTERIN SUBMISSION DETAIL PAGE |
01. Contract
QUANTY UOM CREW ID MANERS LABOR  EQUIPMNT  MATERIAL OTHER TOTAL COS?T
Contract

Removal & Resseting of Base & 0.21 7.60 0.08 0.00  0.00 7.68
{asing 786.00 LF ACARB 168 5,974 61 0 0 6,035
Sills & Plates, x4 5o Yel Pine 0.02 0.80 0.02 0,24 0.00 1.06
Around Doors & Windows 350.00 BF ACARD 8 280 7 85 ] 372
Jamb Extensions 0.03 0.79 0.01 0.42  0.00 1.22
526.00 LF ULABF 14 416 3 223 0 642
. 2* Polyiso, R14,3,Rigid Insul. 0.01 0,26 0,00 0,90 0.00 1.16
1901.00 SF ACARA 14 494 5 1,113 ] 2,212
1/2* Drywall,One Layer, One Face 0.92 0.69 0.01 0,21 0.00 0.91
On Metal Studs or Furring,(13mm) 1901.00 SF ACARB 21 763 8 350 0 1,728

For Taping, Spackling, And 15 549 b 53
atd 2° 7 Furring, Galv. 2.08 74.50 0.72 28,09 0.00 103.31
. _ 13.86 CLF ACARR 29 1,033 10 389 0 1,432
Interior Roller Work 0,01 0,29 0.00 0.19  0.00 0.48
One Coat Primer-Two Coats Paint 1901.00 SF APTRA 20 545 6 363 0 614
Contract : 190 10,053 106 },176 0 13,335
CB BLDG 004, ECO §! 190 19,053 106 3,176 0 13,335




LABOR ID: R01_92  EQUIP ID: RGGISZ Currency in DOLLARS CREW ID: NAT92B  UPB ID: NAT92A

¥on 03 Jan 1994 ¥.3. Army Corps of Engineers TIME 14:28:39
PROJECT CBOO41: CB BLDG 004, ECO #1 - ESOS Carlisle Barracks
.REPORT INTERIM SUBMISSION ERROR PAGE 1

...............................................................................................................................

No errors detected...

£ «+ &+ END OF ERROR REPORT  # + &




Building No.

4

 CARLISLE BARRACKS ENERGY STUDY
.. Individual Building Material Take Off Worksheet

Building Name: QUARTERS 4

Date Prepared: 3 JAN 94

Estimator: [K ,S’?’/CK

Sheet Z of 2.

BID ITEM - WERTHERSTRPPING /CAuL k4

Unit
Description Quantity Measurement
ik 07 07920 Hol_PoLYyRETHANE
ChylbiNg OF EXT. DOORS & wiNoowlS 5.20 a.L.F.
DIt 98 08730 1606 NsTHLLING WET.
WERTHERSTRIP Y NEOFRENE
BUIB N EXT. Dol JAHB & HERO 5] L.F.
DIV. 0B 087120 1007 WEKTHERSTRIP
ool BOTTOMS 9 L.E

933702




¥on 03 Jan 1994 U.S. Army Corps of Engineers TIME 14:32:04
PROJECT CBOO043:  CB BLDG 004, ECO #3 -~ ESOS Carlisle Barracks
. INTERIM SUBMISSION TITLE PAGE 1

(B BLDG 004, ECO #3
ESOS Carlisle Barracks
Contract No. DACA65-93-C-0018
Building 004, Caulk & .S,
Carlisle Barracks, PA

Designed By: Benatec Associates
. Estimated By: Benatec Associates

Prepared By: Benatec Associates

Date: 01/03/94

MCACES GOLD EDITION
Composer GOLD  Copyright (C) 1985, 1988, 1990, 1992
by Building Systems Design, Inc.

Release 5.20J




LABOR ID: ROI_S2

Mon 03 Jan 1994

EQUIP ID: RGEI%2 (urrency ir DOLLARS CREW ID: NAT92B  UPB ID: NATG2A

Vaer ale o

0.5. Army Corps of Engineers TIME 14:32:04
PROJECT CBO043:  CB BLDG 004, ECO #3 - ES0S Carlisle Barracks :
INTERIM SUBMISSION SETTINGS PAGE 1

# CONTRACTOR SETTINGS ##

AHOUNT  PCT PCT S  RISK  DIFF  SIZE PERIOD INVEST ASSIST GSUBCON

01 General Contractor

QVERKEAD
HORE OFC
PROFIT
BOND

P 5.00
P 10.00
¢ 8.65 0.052 0.075 0.119 0.052 0.075 0.120 0.118
P 2.00




LABOR ID: RO1_92  EQUIP ID: RGDIS2 Currency in DOLLARS CREW ID: NATS2B  UPB ID: NATS2A

Hon 03 Jan 1994 U.S. Army Corps of Engineers TIME 14:32:04
PROJECT CBOO43:  CB BLDG 004, ECO #3 - ESOS Carlisle Barracks
. OF CONTENTS INTERIM SUBMISSION CONTENTS PAGE 1
SUMMARY REPCRTS SUMMARY PAGE
PROJECT OWNER SUMMARY = LEVEL l...vnviviviriiirirenvrenerrnerenararerenens 1
PROJECT DIRECT SUMMARY = LEVEL L..vurenirirniiriniirnirirrerenrnsenencrees 2
CONTRACTOR INDIRECT SUMMARY . .ttt it ir i et et ararerersnennrarens 3
DETAILED ESTIMATE DETAIL PAGE
01, Comtract...cooverevererenerinane, TSRS UT TR TRRPTRRRRY 1

¥o Backup Reports...

% &+ END TABLE OF CONTENTS ¢ & »




LABOR ID: RO1 82 EQUIP ID: RGD1Y2 Currency in DOLLARS CREW ID: NATS2B  UPB ID: NATS2A
Mon 03 Jan 1994 0.8, Army Corps of Engineers TINE 14:32:04
PROJECT CBO043: CB BLDG 004, ECO #3 - ESOS Carlisle Barracks
. INTERTH SUBMISSION SUMMARY PAGE 1
3+ PROJECT OWNER SUMMARY - LEVEL 1 &3

01 Contract 1,00 EA 1,504 0 75

(B BLDG 004, ECO #3 1.00 EA 1,504 0 15

0 1,580  1579.63

0 1,580 1579.63




I

LABOR 1D: ROL 92

Mon 03 Jan 1994

01 Contract

CB BLDG 004, ECO #3
QVERHEZD

SUBTOTAL
HOE OFC

SUBTOTAL
PROFIT

SUBTOTAL
BOKD

TOTAL INCL INDIRECTS
CONTNGENCY

TOTAL INCL OWNER COSTS

EQUIP 1D: RGOISZ

PROJECT CBOO43:

Currency in DOLLARS

U.5. Army Corps of Engineers

CREW ID: NAT92B

(B BLDG 004, ECO #3 - ES0S Carlisle Barracks
INTERIM SUBMISSION
++ PROJECT DIRECT SUMMARY - LEVEL 1 ##

UPB ID: NAT9ZA

TINE 14:32:04

SUNMARY PAGE 2

-------------------------------------------------------------------------------------------------------------------------------

OTHER T0TAL COST UNIT (0ST

0 1175

EQUIPMNT  MATERIAL
8 91
8 91

0 1,175
59

1175.26

1175.26




LABOR ID: RO1_82  EQUIP ID: RGDIS2 Currency in DOLLARS CREW ID: NAT92B  UFB iD: NATS2A

¥on 03 Jan 1994

GC General Contractor

1.5, hrmy Corps of Engineers TIME 14:32:04
PROJECT CB0OO43:  CB BLDG 004, ECO #3 - ESOS Carlisle Barracks
T¥TERIY SUBMISSION SUMMARY PAGE 3

++ CONTRACTOR INDIRECT SUMMARY s#

1,175 59 123 117 29 1,504 1504.41




LABOR ID; RO1 92  EQUIP ID: RGO192 Currency in DOLLARS CREW ID: NAT92B  UPB ID: NAT923

Mon 03 Jan 1994 U.S. Army Corps of Engineers TIME 14:32:04
PROJECT CB0043:  CB BLDG 004, ECO #3 - ESOS Carlisle Barracks
.,ED ESTIMATE INTERIM SUBMISSION DETAIL PAGE 1
0. Contract

QUANTY UOM CREW ID MANHRS LABOR  EQUIPMNT  MATERIAL OTHER TOTAL COST

Contract
Polyurethane Cmpd,1/4%x1/4%Joint 4,65 166.39 1.03 9.5¢ 0.00 176.96
Exterior Doors & Windows 5.26 CLF ARFCA 2% 875 5 50 0 931
Mtl Weatherstrip w/Neoprene Bulb 0.07 2.62 0.03 0.66  0.00 3.3
For Head and Jamb 51,00 LF ACARB 4 134 1 3 0 169
Mtl Weatherstrip for Door Bottom 0.21 7.50 0.08 0.85  0.00 8.42
Surface Hounted w/Vinyl Bulb 9,00 LF ACARB 2 67 1 8 0 16

. Bulb

Contract 30 1,076 b} 91 0 1,175
{B BLDG 004, ECO #3 30 1,076 8 91 0 1,175




LABOR ID: ROL_92  EQUIF ID: RG0192 Currency in DOLLARS CRE¥ ID: NATS2B  UPB ID: NAT92A

Hon 03 Jan 1994 0.8. Army Corps of Engineers TINE 14:32:04
PROJECT CB0O43: CB BLDG 004, ECO #3 - ESOS Carlisle Barracks
‘REPORT INTERIM SUBMISSION ERROR PAGE 1

No errors detected...

% % + END OF ERROR REPORT # & ¢




 Building 005
(Typical for 006, 017, 018, 019,
020, 021, 026, and 029)

Architectural Estimate

933702




Building No. 5

Building Name:

: - CARLISLE BARRACKS ENERGY STUDY
. ..+ .+ -Individual Building Material Take Off Worksheet

RUNETERS S

Estimator:

I| Date Prepared: 5JANQ4

K. STick
BID ITEM = WALL /Ro00E INsul.

Sheet [ of 2

Unit
Description Quantity Measurement
DI 02 penoysl & RESETING oF ExiSTG
millwoek (BASE 4 CASING) 1520 L.F
DV, Oy o6l 4200 214 Wool ERAMING
ARouND WiNCoW £ DooR. OPENINGS 720 B.F
DV, 06 x> PINE JANWMB EXTENSIONS 1078 L.F
DI, 07 INSTELL 2" RiG1) PoLYiso. [NSUL, BD.
R=14.2 (WAL INSUL) 2212 S.F
DW. 07 07210 |17 _INSTALL &" UNFRCED
FlBzec 45 INsVL. R=/9.0 (ReFmsme.) 2252 S.F
DW. 09 09240 1002 _INSTALL Y2 ORYWALL %212 S.E
(welvoe 4001)
Dy, 99 NsTBLL STD. 2° 'z'FUREING @
74'0.c. BETWeEN 22160 INSUL. BD. 21.6 C.L.F
DIY.09 89920 1221 _PAINTING Ve'DRYuALL | %212 S
DIV. (6 ELEC. woek oN OUTLETS & SwiTeHES 40 EA.

K NOTE i guaniTies iclube BOTH SIDES OF DBL. Housée.

933702




/

- Thu 06 Jan 1994 U.5. Army Corps of Engineers TIME 13:41:03
PROJECT €BOOSI:  CB BLDG 005, ECO $1 - ESOS Carlisle Barracks
INTERIM SUBMISSION TITLE PAGE 1

(B BLDG 005, ECO #1
ESOS Carlisle Barracks
Contract ¥o. DACA65-93-C-0018
Building 005,Wall & Roof Imsul.
Carlisle Barracks, PA

Designed By: Benatec Associates
Estimated By: Benatec Associates

. Prepared By: Benatec Associates

Date: 01/06/94

MCACES GOLD EDITION
Composer GOLD  Copyright (C) 1985, 1988, 1990, 1992
by Building Systems Design, Inc.

Release 5.20J

LABOR ID:; RO1 92  EQUIP ID: RG0192 : Currency in DOLLARS CREW ID: NAT92B UPB ID: NATSfA




Thu 06 Jan 1994 1.5, Army Corps of Engineers TIME 13:41:03
PROJECT CBOOS1: (B BLDG 005, ECO #1 - ESOS Carlisle Barracks

INTERIM SUBMISSION SETTINGS PAGE i
. 2+ CONTRACTOR SETTINGS ##
AMOUNT  PCT PCT S  RISE  DIFF  SIZE PERIOD INVEST ASSIST SUBCON
01 General Contractor
OVERHEAD S 5.00 5.00
HOME OFC P 10,00
PROFIT S 8.66 5.00
BOND P 2.00
02 Electrical Conmtractor
OVERHEAD P 5.00
HOME OFC P 10.00
PROFIT ¢ 8.66 0.052 0.075 0.119 0.052 0.07% 0.120 0.118
BOXD P 2.00

LABOR ID: ROI_92  EQUIP ID: RG0192 Currency in DOLLARS CREW ID: NAT92B UPB ID: NAT92A




Thu 06 Jan 1994 B.S. Army'Corps"of Engineers TINE 13:41:03
PROJECT CBOOSI:  CB BLDG 005, ECO 41 - ESOS Carlisle Barracks
TABLE OF CONTENTS INTERIM SUBMISSION CONTENTS PAGE 1

.- -------------------------------------------------------------------------------------------------------------------------

SUMMARY REPORTS SUMMARY PAGE
PROJECT OWNER SUMMARY - LEVEL l............. e evererrere e arees R |
PROJECT DIRECT SUMMARY - LEVEL l....... e rar e areereres Cererreeeias 2
CONTRACTOR INDIRECT SUMMARY. . vvvvvvvrnensearsnnvsnrasonsensoessnronsrsnnes 3
DETAILED ESTIMATE DETAIL PAGE
01. Comtract........... et et et s e re et er et et rras 1

No Backup Reports...

+ # &+ END TABLE OF CONTENTS & # #




Thu 06 Jan 1994 0.8, Army. Corps of Engineers TIME 13:41:03
PROJECT CBOOS1:  CB BLDG 005, ECO #1 - ESOS Carlisle Barracks
INTERIM SUBMISSION SUMMARY PAGE 1

#+ PROJECT OWNER SUMMARY - LEVEL 1 #x

QUANTITY UOM  CONTRACT  ESCALATY  CONTINGN SIOH TOTAL COST UNIT COST
01 Contract 1.00 EA 20,104 0 1,005 ¢ 21,109 21109.39
(B BLDG 005, ECO #1 1,00 EA 20,104 0 1,005 0 21,109 21109.39

LABOR ID: RO1_ 92  EQUIP ID: RG0192 Corrency in DOLLARS CREW ID: NAT92B UPB ID: NAT92A




Thu 06 Jan 1994 0.5, Army-Corps'of Engineers TIME 13:41:03
PROJECT CBOOS1:  CB BLDG 005, ECO #1 - ESOS Carlisle Barracks
INTERIM SUBMISSION SUMMARY PAGE 2
¥+ PROJECT DIRECT SUMMARY - LEVEL 1 ¢

QUANTITY UOM MANHRS LABOR  EQUIPMNT  MATERIAL QTHER TOTAL COST UNIT COST

01 Contract 1.00 Er 292 9,602 96 6,006 0 15,705 15704.90

(B BLDG 005, ECO #1 1.00 EA 292 9,602 96 6,006 0 15,705 15704.90
QVERHEAD : 185
SUBTOTAL 16,490
HOME OFC 1,649
SUBTOTAL 18,139
PROFIT ‘ 1,57
SUBTOTAL 19,710
BOND 394
TOTAL INCL INDIRECTS 20,104
CONTNGENCY 1,005
TOTAL INCL OWNER COSTS 21,109

LABOR ID: RO1_92  EQUIP ID: RGO192 Currency in DOLLARS CREW ID: NAT92B  UPB ID: NAT92A




Thu 06 Jan 1994

PROJECT CBOOSI:

0.8, Armj Corps of Engineers

CB BLDG 005, ECO #1 - ESOS Carlisle Barracks

INTERIM SUBMISSION

s+ CONTRACTOR INDIRECT SUMMARY ##

TINE 13:41:03

SUMMARY PAGE 3

-------------------------------------------------------------------------------------------------------------------------------

G General Contracter
EL Electrical Contractor

LABOR 1D: RO1_ 92  EQUIP ID: RG0192

DIRECT  OVERHEAD  HOME QFC
15,179 759 1,594
526 26 5%

Currency in DOLLARS

1,518
53

381 19,431 19430.58
13 874  673.60

CREW ID: NAT92B UPB ID: NAT92A




Thu 06 Jan 1994 .S, Aray Corps of Engineers TIME 13:41:03
PROJECT CB0O051: (B BLDG 005, ECO §1 - ESOS Carlisle Barracks
DETAILED ESTIMATE INTERIM SUBNISSION DETAIL PAGE 1

01. Contract

QUANTY UOX CREW 1D MANHRS LABOR  BQUIPMNT  MATERIAL OTHER TOTAL COST
Contract

Removal & Resetting of Millwork 0.03 0.95 0.01 0,00  0.00 0.96
1536.00 LF ULABF 50 1,459 1l 0 0 1,470
Sills & Plates,2x4 So Yel Pine 0.02 0.80 0.02 0.24  0.00 1.06
Around Window & Door Openings 720.00 BF ACARD 16 576 14 176 0 766
Jamb Extensions 0.03 0.79 0.01 0.42  0.00 1.22
1078.00 LF ULABF 29 , 852 b 457 0 1,315
2* Polyiso.,R14.3 Rigid Imsul. 0.01 0.26 0.00 0.90  0.00 1.16
3212.00 SF ACARA n 835 8 2,804 0 3,137
6*Unfaced Batt,RI9 Fbgs Imsul 9.01 0.30 0.00 0.2 0,00 0.51
2332.00 SF ACARR 19 693 1 494 i} 1,194
1/2" Drywall,One Layer, One Pace 0,02 0.69 0,01 0,21 0.00 0.91
On Metal Studs or Furring,(13mm) 3212.00 SF ACARB 36 1,289 13 592 0 1,920

For Taping, Spackling, And 26 928 10 89
‘d. 2* 1 Purring, Galv. 2.09 74.50 0.72 28,09  0.00 103,31
: 21.60 CLF ACARA 45 1,609 16 607 0 2,232
Interior Roller Work 0.01 0.29 0.00 0.1 0.60 0,48
One Coat Primer-Two Coats Paint 3212.00 SF APTRA 35 921 10 613 0 1,545
Electrical Work on Outlets & 0.28 11,00 0.04 2,12 0.00 13.16
Switches 40,00 EA EELEB i1 440 1 85 0 526
Contract ' 292 9,602 9 6,006 0 15,705
CB BLDG 005, ECO 41 292 9,602 96 6,006 0 15,705

LABOR 1D: R01_92  BQUIP ID: RGO192 Currency in DOLLARS CREW ID: NAT92B  UPB ID: NAT92A




Thu 06 Jan 1994 U.8. Army Corps of Engineers TIME 13:41:03
PROJECT CBOOS1:  CB BLDG 005, ECO #1 - ESOS Carlisle Barracks
ERROR REPORT INTERIM SUBMISSION ERROR PAGE 1

No errors detected...

t + + END OF ERROR REPORT 4 #

LABOR ID: RO1_92  EQUIP ID: RGO192 Corrency in DOLLARS CREW ID: XAT92B UPB ID: NAT92A




® ~ CARLISLE BARRACKS ENERGY STUDY
-+ ‘Individual Building Material Take Off Worksheet

| Building Name: QUARTEERS 5
Estimator: K. Sflcﬂ, Sheet Zof 2
BID ITEM = WEATHERSTRIPPING /CAULKING

Building No. 5
Date Prepared: 5JAN.94

Unit
Description Quantity Measurlemen(
o, 07 01920 110l _PolYvRETHANE
caULlLG OF EXT. Dools & WiNows 10.78 C.L.E
piv. 08 98120 006 INSTEUING MET.
WEHTHERSTRIP %/ NEOPRENE.
BULB _ON EXT. D0R JAMB & HERD 8 L.E
. DIV. 08 08720 (907 WERTHERSTR(P
PooR  2oTTOMS 12 L.-F

XNOTE ;. QuaNiTizs INCLUDE BoTH SIDES OF DBL. HOUSE.

933702




Wed 05 Jan 1994 §.5. Army Corps of Engineers TIME 13:44:00
PROJECT CBOOS3:  CB BLDG 005, ECO #3 - ESOS Carlisle Barracks
INTERIY SUBMISSION TITLE PAGE |

{B BLDG 005, ECO #3
ESOS Carlisle Barracks
Contract No. DACA65-93-C-0018
Building 005, Caulk & ¥.§.
Carlisle Barracks, PA

Designed By: Benatec Associates
. Estimated By: Benatec Associates

Prepared By: Benatec Associates

Date: 01/05/94

MCACES GOLD EDITION
Composer GOLD  Copyright {C) 1985, 1988, 1990, 1992
by Building Systems Design, Inc.

Release 5.20J




Wed 05 Jan 1994

01 General Contractor

OVEREEAD
HOKE OFC
PROFIT
BORD

U.S. Army Corps of Engineers TIME 13:44:00
PROJECT CBOO5S3: B BLDG 005, ECO 43 - ESOS Carlisle Barracks
INTERIN SUBMISSION SETTINGS PAGE |

#x CONTRACTOR SETTINGS ##

....................................................................................................

P 5.00
P 10.00
¢ 8.65 0.052 0,075 0.119 0.052 0.07% 0.120 0,118
P 2.00

TADAD TH, nA1 N4 PATTTR TR, RMANTAA Mevmrnmmee {a RATTINA Ammer vm . vwemAAn R wn  wamAAe




Wed 05 Jan 1994

TABLE OF CONTENTS

PROJECT CBOOS3:

¥.5. Army Corps of Engineers

(B BLDG 005, ECO #3 - ESOS Carlisle Barracks

INTERIM SUBMISSION

TIME 13:44:00

CONTENTS PAGE

i

fio Backup Reports...

SUMMARY REPORTS

PROJECT OWNER SUMMARY - LEVEL 1
PROJECT DIRECT SUMMARY - LEVEL I
CONTRACTOR INDIRECT SUMMARY

DETAILED ESTIMATE

01, Contract
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Wed 05 Jan 1994

§.5. Army Corps of Engineers
PROJECT CB0053:  CB BLDG 005, ECO #3 - ESOS Carlisle Barracks
INTERIM SUBMISSION
#% PROJECT QWNER SUMMARY - LEVEL 1 ##

TIME 13:44:00

SUMMARY PAGE 1

01 Contract

CB BLDG 005, ECO §3

1.00 EA 2,859 0 143

1.00 EA 2,859 0 143

0 3,002 3002.07

0 3,002 3002.07




Wed 05 Jan 1994 U.S. Army Corps of Engineers TIHE 13:44:00

PROJECT €B0053:  CB BLDG 005, ECO #3 - ESOS Carlisle Barracks
_ INTERIM SUBMISSION SUMMARY PAGE i
. x# PROJECT DIRECT SUMMARY - LEVEL 1 3% '

QUANTITY UOM ¥ANHRS LABOR  EQUIPMNT  MATERIAL OTHER TOTAL COST UNIT COST

01 Contract 1.00 EA 58 2,062 14 158 0 2,38 2233.57
CB BLDG 005, ECO #3 1.00 EA 58 2,062 14 158 0 2,234 23357
OVERHEAD : 112
SUBTOTAL 2,345
HOME OFC ' | 235
SUBTOTAL 2,580
PROFIT 223
SUBTOTAL 2,803

" BOND 56
TOTAL INCL INDIRECTS 2,859
CONTNGENCY 143
TOTAL INCL OWNER COSTS 3,002




Yed 05 Jan 1994

...........................

............................

GC General Contractor

ramAn ew mne An —aiema s

U.S. Army Corps of Engineers TIME 13:44:00
PROJECT CBO0S3:  CB BLDG 005, ECO #3 - ESOS Carlisle Barracks
INTERIM SUBMISSION SUMMARY PAGE 3

#+ CONTRACTOR INDIRECT SUMMARY

....................................................................................................

...................................................................................................

2,234 112 135 23 56 2,859 2859.11




Wed 05 Jan 1994 U.S. Army Corps of Engineers

9.54
103

0.66
45

0.85
19

TIME 13:44:00

DETAIL PAGE I

0.00 176.96

..............................................................

0 1,908
0.0